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CODE  FACILITY CODE    
11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

[   ]The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers   [ X ]  is extended, [   ]  is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
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RFP No. W9128A-04-R-0015 
Item 14 (Continued) 
 
1.  REVISED SECTIONS/PROVISIONS/CLAUSES/PARAGRAPHS/PAGES.  Following are revised page(s) to this 
solicitation.  Change(s) are indicated in bold print.  The revision mark (Am0005) is shown on each revised page. 
 
      SECTION 00010 
 
      Standard Form 1442, Solicitation, Offier, and Award (Front) 
 
 
      NEW PAGE  The following are new page(s) to the solicitiation. 
 
      Section 00900, Miscellaneous Attachments.  Questions and Answers incorporated to this solicitation. 
       
 
2.  The proposal due date is EXTENDED From:  20 September 2004  To:  24 September 2004, 2:00 P.M. Hawaiian 
Standard Time. 
 





W9128A-04-R-0015                                                00900-1 
                                                                              (Am0005) 

SECTION 00900  MISCELLANEOUS ATTACHMENTS 
 
QUESTIONS AND ANSWERS TO W9128A-04-R-0015 
 
Q1.  Under General Requirements Section 1.0, Paragraph 3, it states mitigating the boulders 
listed and 2 rock cliffs approximately 100 feet long and 55 feet high as shown on Figure 4.  
A1.  Yes, to confirm, scope involves mitigating boulders and 2 rock cliffs, Cliff Area #1 and Cliff 
Area #2.  
  
 
Q2.  Figure 3 shows 4 additional rock outcroppings.  Are these to be mitigated also? 
A2.   No these identified rock outcroppings are not included in this scope of work. 
 
 
Q3.  Figure 4 shows a total of 4 separate rock outcroppings which are much longer and higher 
than stated in Paragraph 3 of Section 1.0.  Please clarify if all of the locations in Figure 4 are to 
be mitigated. 
A3.   Only two areas Cliff Area #1 and Cliff Area #2 are included in this scope of work. 
 
 
Q4.  Figure 5 shows 1 rock outcropping.  Is it to be mitigated? 
A4. No work is required on Figure 5 (Cliff Area #3) 
 
  
Q5.  In order to mitigate these areas with proven Rockfall Mitigation methods, the areas will 
require extensive clearing of vegetation.  Is this allowed or must we work around the existing 
vegetation? 
A5  Minimal clearing to install protective structures may be acceptable and will be determined in 
the field. Clearing of heavy vegetation (i.e. trees) will not be permitted. 
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